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ADDENDUM #1 
 
Date: September 25, 2006 
 
To:  Contractors 
 
From: Jeff Reddoor, Project Manager, DFCM 
 
Reference: Fire Alarm System Upgrade – Cedar City Firth District Court 
  Administrative Office of the Courts 

DFCM Project No. 06109150 
 
Subject: Addendum No. 1 
 
Pages Addendum Cover      1 page 
 Revised Project Schedule     1  page 
 Revised Bid Form      2 pages 
 PCI - Revision to Fire Protection Drawings/FA-1, FA-2  4 pages 
 Total        8 pages 
 
 
Note: This Addendum shall be included as part of the Contract Documents.  Items in 
this Addendum apply to all drawings and specification sections whether referenced or 
not involving the portion of the work added, deleted, modified, or otherwise addressed in 
the Addendum.  Acknowledge receipt of this Addendum in the space provided on the Bid 
Form.  Failure to do so may subject the Bidder to disqualification. 
 
 
1.1 SCHEDULE CHANGES – There has been a change to the Project Schedule and Bid Form. 

The revised Project Schedule dated September 25, 2006, reflects a change to the Project 
Completion Dates.  The completion date has changed to January 28, 2007. 
 

1.2 GENERAL – Drawings 
Letter describing drawings revisions and responding to questions received during pre-bid 
walkthrough. 
Revised sheet FA-1 
Revised sheet FA-2 

 
 
End of Addendum #1 
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PROJECT SCHEDULE – REVISED 
PER ADDENDUM NO. 1 DATED SEPTEMBER 25, 2006 

 
PROJECT NAME: FIRE ALARM SYSTEM UPGRADE – CEDAR CITY FIFTH DISTRICT COURT
   ADMINISTRATIVE OFFICE OF THE COURTS – CEDAR CITY, UTAH  
DFCM PROJECT #: 06109150  

Event Day Date Time Place 
Bidding Documents 
Available 

Tuesday September 12, 2006 10:00 AM DFCM 
4110 State Office Bldg  
SLC, UT or DFCM web site * 

Mandatory Pre-bid Site 
Meeting  

Tuesday September 19, 2006 11:00 AM Cedar City Fifth District 
Court 
40 North 100 East  
Cedar City, UT 

Last Day to Submit 
Questions 

Thursday September 21, 2006 3:00 PM Greg  Jones 
Phone 801-596-1601 
Protection Consultants, Inc.  
182 South 600 East #202 
SLC, UT 

Final Addendum Issued Monday  September 25, 2006 1:00 PM DFCM web site * 

Prime Contractors  Turn 
In Bid and Bid Bond / 
Bid Opening in DFCM 
Conference Room 

Tuesday September 26, 2006 3:30 PM DFCM 
4110 State Office Bldg 
SLC, UT 

Sub-contractor List Due Wednesday September 27, 2006 3:30 PM DFCM 
4110 State Office Bldg 
SLC, UT 

Project Completion Sunday January 28, 2007   

 

 

*  DFCM’s web site address is http://dfcm.utah.gov 
 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM
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BID FORM – REVISED 
PER ADDENDUM NO. 1 DATED SEPTEMBER 25, 2006 

 
 
NAME OF BIDDER                                                                                                       DATE             
 
To the Division of Facilities Construction and Management 
4110 State Office Building 
Salt Lake City, Utah  84114 
 
The undersigned, responsive to the "Notice to Contractors" and in accordance with the "Instructions to 
Bidders”, in compliance with your invitation for bids for the FIRE ALARM SYSTEM UPGRADE – 
CEDAR CITY FIFTH DISTRICT COURT – ADMINISTRATIVE OFFICE OF THE COURTS  
CEDAR CITY, UTAH – DFCM PROJECT NO. 06109150 and having examined the Contract 
Documents and the site of the proposed Work and being familiar with all of the conditions surrounding 
the construction of the proposed Project, including the availability of labor, hereby proposes to furnish 
all labor, materials and supplies as required for the Work in accordance with the Contract Documents 
as specified and within the time set forth and at the price stated below.  This price is to cover all 
expenses incurred in performing the Work required under the Contract Documents of which this bid is 
a part: 
 
I/We acknowledge receipt of the following Addenda:            
 
 
For all work shown on the Drawings and described in the Specifications and Contract Documents, I/we agree to 
perform for the sum of: 
 
                                                                                                                            DOLLARS ($                                ) 
(In case of discrepancy, written amount shall govern) 
 
 
I/We guarantee that the Work will be Substantially Complete by Sunday, January 28, 2007 after receipt of the 
Notice to Proceed, should I/we be the successful bidder, and agree to pay liquidated damages in the amount of 
$500.00 per day for each day after expiration of the Contract Time as stated in Article 3 of the Contractor’s 
Agreement.  
 
This bid shall be good for 45 days after bid opening. 
 
Enclosed is a 5% bid bond, as required, in the sum of           
 
The undersigned Contractor's License Number for Utah is                                                         .   
 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM
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BID FORM  
PAGE NO. 2 
 
 
Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10) days, 
unless a shorter time is specified in the Contract Documents, and deliver acceptable Performance and Payment 
bonds in the prescribed form in the amount of 100% of the Contract Sum for faithful performance of the 
contract.   
 
The Bid Bond attached, in the amount not less than five percent (5%) of the above bid sum, shall become the 
property of the Division of Facilities Construction and Management as liquidated damages for delay and 
additional expense caused thereby in the event that the contract is not executed and/or acceptable l00% 
Performance and Payment bonds are not delivered within the time set forth. 
 
 
Type of Organization: 
 
                                                                 
(Corporation, Partnership, Individual, etc.) 
 
 
Any request and information related to Utah Preference Laws: 
 
__________________________________________________ 
 
 
 
 
 
 
                                  Respectfully submitted, 
 
 
 
      ______________________________________________ 
      Name of Bidder 
 
 
 

ADDRESS: 
 
 
                                            ______________________________________________ 
 

______________________________________________ 
 
 
 
                                          ______________________________________________ 

 Authorized Signature 
 



182 South 600 East, Suite 202
Salt Lake City, UT  84102

Phone (801)596-1601      Fax (801)596-2561

PROTECTION CONSULTANTS, INC.

Fire Protection Engineers
-Since 1983-

Date: September 22, 2006

To: Jeff Reddoor
State of Utah DFCM

From: Greg Jones
Protection Consultants, Inc.

Project: Cedar City Hall of Justice – DFCM 06109150

Subject: Revisions to Fire Protection Drawings for Addendum 1

Based on questions presented and conditions observed in the pre-bid walkthrough held 
Tuesday September 19, 2006 at the Cedar City Hall of Justice, several revisions were made to the 
drawings.  A brief description of the revisions made to each drawing sheet is included below.   
Revisions are clouded on the drawings.  In addition, a summary of questions asked during the 
pre-bid walkthrough is included along with my responses to those questions.  The revised 
drawings and this letter should be issued to each bidding contractor with Addendum 1 to allow 
bidding contractors to rapidly identify the revisions to the contract documents.

Sheet FA-1:
1. Added the garage to the plans.  One notification appliance, one pull station and one 

detector must be replaced in the garage.  The type of detector provided in the garage shall 
be a heat detector.

2. Added three exterior fire alarm horns.  The new horns will replace existing devices.
3. Revised the drawings to eliminate fire alarm interface with card access doors separating 

the courtrooms from the secure area of the building.
4. Added flush mounted door strikes and control relays at three exit doors to allow fire 

alarm system to bypass existing delayed egress locks.
5. Added one existing door holder that was missed on bid plans.
6. Added 13 new magnetic door holders as directed by Dwight Palmer during pre-bid 

walkthrough.
7. Revised general note 5 to clarify requirement for painting wall (or providing cover plate) 

where new wall mounted devices are smaller than existing devices that are replaced.
8. Added protective covers with tamper alarms to new pull stations at two secure exits.
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Sheet FA-2:
9. Updated notification circuit detail per addition of 3 exterior horns and 1 horn strobe in 

garage.
10. Added one pull station and one heat detector to SLC-2 for garage on FACP riser detail.
11. Removed control modules for secure door release from SLC circuits on FACP riser 

detail.
12. Added control modules on FACP riser detail for door strike release at delayed egress 

doors.
13. Updated quantity of devices reported for each SLC.
14. Edited sequence of operation to indicate that duct smoke detectors shall be programmed 

to provide a supervisory signal.

Pre-Bid Walkthrough Questions/Responses:
Question 1: Project schedule allows 90 days for project completion (December 29, 2006). 

How firm is that schedule?
Response: Schedule can be extended to 120 days (January 28, 2007) if required but no 

further.

Question 2: Will the same phone lines be used for security system and fire alarm system signal 
transmission?

Response: The two existing phone lines at the DACT shall be extended to the location of the 
new FACP used for fire alarm signal transmission.  Owner will phone new phone 
line for security system.  Connection of new security phone line to existing DACT 
by contractor.

Question 3: Can work be performed during business hours?
Response: Work can be performed during business hours but must be scheduled in advance 

with building coordinator.  Court schedules will take priority over work.  Work in 
another part of the building will not be allowed to disturb courts in session.

Question 4: Since fire alarm protection must be continuous throughout the project there will 
be a period of time when some devices are connected to the new FACP while 
other devices are still connected to the old FACP.  Will it be necessary to 
configure the new panel to transmit signals off premise during construction?

Response: Yes.  Off premise transmission of fire alarm signals (alarm, supervisory and 
trouble) for ALL initiating devices must be provided at all times or a fire watch 
will be required.

Question 5: Can duct smoke detectors be monitored as a supervisory condition?
Response: Yes.  Supervisory signal for the duct detectors is acceptable. Sequence of 

operation on the contract drawings will be edited accordingly.






